

[→ Click Here to View the Project](#)

If this link does not work, please go to <https://secure.smartbidnet.com/LDCD> and enter the access key: \*\*\*\*\*  
**Yes, I'll Bid All Codes | No, I Won't Bid this Job | [Click Here to View the Project](#)**

You are being invited by



**From:** Dave Weathers  
**Phone:** 813-468-6960  
**Email:** [davewe@dpr.com](mailto:davewe@dpr.com)

**ATTN:**  
(or Estimating Department)  
**Company Name:**  
**Address:**

**Fax:**  
**Phone:**  
**Trade Codes:**

## INVITATION TO BID

<b>Title:</b> Moffitt CEP Infrastructure Upgrades Phase 1B	<b>Location:</b> 12902 Magnolia Drive - Tampa, FL 33612
<b>Bid Due Date:</b> August 28, 2020 04:00 PM (ET)	

<b>Contact:</b> Dave Weathers	<b>Phone:</b> 813-468-6960	<b>Email:</b> <a href="mailto:davewe@dpr.com">davewe@dpr.com</a>
----------------------------------	-------------------------------	---

<b>Architect:</b> LDC International, Inc.	<b>Owner:</b> Moffitt Cancer Center	<b>Bid Project Status:</b> Open to Bid
--	--	---

**Project Description:**  
DPR has been awarded the Design Build contract for the Moffitt Cancer Center CEP Infrastructure Upgrades. DPR has a committed GMP to Moffitt and we will be awarding work for Phase 1B with the pricing of the 100% Construction Documents. Phase 1B includes the construction of a new electrical building & associated infrastructure. Construction should begin in October 2020.

Please review the DPR Subcontract Documents folder for additional exhibits, logistics plans, schedule, and other subcontracting documents.

A trade partner site visit is scheduled for Friday, August 14<sup>th</sup> at 8 AM. The site presents some significant logistics challenges and attendance is highly recommended. You must indicate your intent to attend the site visit via email to Sonya Page at [sonyap@dpr.com](mailto:sonyap@dpr.com). There is a capacity limit for the site visits and only two attendees are allowed per trade partner. If we reach capacity a second visit will be scheduled. Location, parking directions, and COVID protocols will be supplied via return email upon confirmation of your attendance.

Submit RFIs to Dave Weathers at [davewe@dpr.com](mailto:davewe@dpr.com)

RFI's are due Wednesday, August 19th @ 4PM  
Bids are due Friday, August 28th @ 4PM

FWD bids to [tampabids@dpr.com](mailto:tampabids@dpr.com)  
Add subject line: *Moffitt Phase 1B*

Scope Questions:

Civil/Structural/Architectural, Dave Weathers, [davewe@dpr.com](mailto:davewe@dpr.com), 813-468-6960

Thank you!  
DPR Construction

\*\*\*\*\*

Please note the following:

-Your prequalification must be approved and current prior to receiving a contract. Contact Sonya Page at [sonyap@dpr.com](mailto:sonyap@dpr.com) to confirm your prequalification status.

-Bid documents are not accessible when ITB is forwarded. Please contact Sonya Page ([sonyap@dpr.com](mailto:sonyap@dpr.com)) to have ITB sent directly.

-Please review DPR's standard Subcontract Documents found in the SmartBid Plan Room.

-In order to view any colored mark-ups, documents must be downloaded. They do not appear in the Stack Viewer format.

PLEASE LOGIN USING THE INFORMATION ABOVE TO ACCEPT/REJECT THE INVITE AND TO DOWNLOAD PLANS